

RESOLUTION NO. 54-01  
CITY OF CENTERVILLE, OHIO

SPONSORED BY COUNCILMEMBER Paul M. Gresham ON THE 18<sup>th</sup>  
DAY OF June, 2001.

A RESOLUTION ACCEPTING THE BID SUBMITTED BY  
KINNISON EXCAVATING, INC. FOR THE CENTERVILLE STATION  
ROAD CULVERT IMPROVEMENT PROJECT - 2001, IN THE  
CITY OF CENTERVILLE AND TO AUTHORIZE THE CITY  
MANAGER TO ENTER INTO A CONTRACT IN CONNECTION  
THEREWITH.

WHEREAS, the City of Centerville advertised for bidders for the  
Centerville Station Road Culvert Improvement Project - 2001, according to specifications  
prepared by the City, and

WHEREAS, Kinnison Excavating, Inc. was the low and best bidder.

NOW, THEREFORE, THE MUNICIPALITY OF CENTERVILLE HEREBY  
RESOLVES:

Section 1. That the bid submitted by Kinnison Excavating, Inc. for the Centerville  
Station Road Culvert Improvement Project - 2001, marked as Exhibit "A" attached hereto  
and made a part hereof is hereby accepted in the total bid amount of \$42,741.00. The  
City Manager is hereby authorized and directed to enter into any necessary contract to  
evidence acceptance of said bid and to make payment pursuant thereto.

Section 2. That this Resolution become effective immediately upon passage.

PASSED this 18<sup>th</sup> day of June, 2001.

Sally D. Beals  
Mayor of the City of Centerville, Ohio

ATTEST:

Marie J. Saughel  
Clerk of Council, City of Centerville, Ohio

CERTIFICATE

The undersigned, Clerk of the Council of the City of Centerville, Ohio hereby certifies that the foregoing is a true and correct copy of Resolution Number 54-01, passed by the Council of the City of Centerville, Ohio on the 18<sup>th</sup> day of June, 2001.

Marie J. Saughel  
Clerk of Council

Approved as to form, consistency  
with the Charter and Constitutional Provisions.

Department of Law  
Robert N. Farquhar  
Municipal Attorney

BIDDER'S PROPOSAL  
CENTERVILLE STATION ROAD  
CULVERT IMPROVEMENTS - 2001

Submitted by: Kinnison Excavating Inc  
Having read the specifications and examined the drawings included herein:

Centerville Station Road Culvert Improvements - 2001  
City of Centerville, Ohio

for the construction of said project in Centerville, Ohio, and having also taken into account all addenda issued, the undersigned hereby propose to furnish all materials and to perform all labor, as specified and described in the said Specifications and as shown in the Plans for the said work, for the following sums:

**A. STATEMENT BY ALL BIDDERS:**

The receipt of the following Addenda to the Contract Document (drawings and specifications) is hereafter acknowledged.

Addenda No. - 0 - Date \_\_\_\_\_

Addenda No. - 0 - Date \_\_\_\_\_

**B. CONSTRUCTION COST INFORMATION (breakdown required)**

The bid shall be broken down as follows and the grand total shall be the sum of all items.

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
<b><u>BID for FOREST FIELD PARK CROSSING &amp; FRONTAGE</u></b>			
202 Clearing & Grubbing	Lump Sum	\$ <u>200.00</u>	\$ <u>200.00</u>
202 Remove Retaining Wall	54 LF	\$ <u>10.00 D.K</u>	\$ <u>540.00</u> D.K
202 Remove Headwall (18" pipe)	1 EA	\$ <u>150.00</u>	\$ <u>150.00</u>
202 Remove Headwall (24" pipe)	2 EA	\$ <u>200.00</u>	\$ <u>400.00</u>
202 Remove Headwall (48" pipe)	2 EA	\$ <u>500.00</u> D.K	\$ <u>1,000.00</u> D.K
202 Remove Catch Basin	1 EA	\$ <u>150.00</u> D.K	\$ <u>150.00</u> D.K

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
202 Remove 12" pipe	16 LF	\$ <u>5.00</u>	\$ <u>80.00</u>
202 Remove 18" pipe	9 LF	\$ <u>5.00</u>	\$ <u>45.00</u>
202 Remove 48" pipe	42 LF	\$ <u>10.00</u>	\$ <u>420.00</u>
203 Embankment for Proposed Swale	120 LF	\$ <u>15.00</u>	\$ <u>1,800.00</u>
207 Catch Basin Silt Fence	2 EA	\$ <u>75.00</u>	\$ <u>150.00</u>
603 18" Concrete Pipe, C-76, Class 3 with gravel backfill	23 LF	\$ <u>60.00</u> D.K.	\$ <u>1,380.00</u>
603 24" Concrete Pipe, C-76, Class 3 with gravel backfill	39 LF	\$ <u>74.00</u> D.K.	\$ <u>2,886.00</u>
603 48" Concrete Pipe, C-76, Class 2 with gravel backfill	42 LF	\$ <u>140.00</u>	\$ <u>5,880.00</u>
604 Manhole, ODOT MH-3, 4' diameter	1 EA	\$ <u>1,500.00</u>	\$ <u>1,500.00</u>
604 Manhole, ODOT MH-3, 6' diameter	1 EA	\$ <u>2,250.00</u> D.K.	\$ <u>2,250.00</u>
604 Catch Basin, ODOT CB-5	1 EA	\$ <u>1,700.00</u>	\$ <u>1,700.00</u>
614 Traffic Maintenance	Lump Sum	\$ <u>2,000.00</u>	\$ <u>2,000.00</u>
623 Construction Staking	Lump Sum	\$ <u>750.00</u>	\$ <u>750.00</u>
624 Mobilization	Lump Sum	\$ <u>1,000.00</u>	\$ <u>1,000.00</u>
659 Seeding & Mulching	200 SY	\$ <u>2.00</u>	\$ <u>400.00</u>
Spec Pavement Restoration	29 LF	\$ <u>65.00</u>	\$ <u>1,885.00</u>

**TOTAL FOR FOREST FIELD PARK CROSSING \$ 27,066.00**

**BID for FARM CROSSING & FRONTAGE**

202 Clearing & Grubbing including	Lump Sum	\$ <u>200.00</u>	\$ <u>200.00</u>
202 Remove Headwall (42" pipe)	1 EA	\$ <u>300.00</u> D.K.	\$ <u>300.00</u> D.K.
202 Remove 42" pipe	26 LF	\$ <u>10.00</u>	\$ <u>260.00</u>

BID SHEET 3 OF 4  
AMOUNT

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
202 Remove 12" tree	1 EA	\$ <u>200<sup>00</sup></u> D.K.	\$ <u>200<sup>00</sup></u> D.K.
202 Remove 24" tree	1 EA	\$ <u>400<sup>00</sup></u> D.K.	\$ <u>400<sup>00</sup></u> D.K.
203 Embankment for Proposed Swale	60 LF	\$ <u>15.00</u>	\$ <u>900<sup>00</sup></u>
207 Catch Basin Silt Fence	1 EA	\$ <u>75</u>	\$ <u>75<sup>00</sup></u>
207 Silt Fence	65 LF	\$ <u>200<sup>00</sup></u> D.K.	\$ <u>120<sup>00</sup></u> D.K.
601 Rock Channel Protection, Type C with Filter Fabric	1.8 CY	\$ <u>110<sup>00</sup></u> D.K.	\$ <u>198<sup>00</sup></u> D.K.
603 24" Concrete Pipe, C-76, Class 3 with gravel backfill	63 LF	\$ <u>74<sup>00</sup></u>	\$ <u>4,662<sup>00</sup></u>
604 Manhole, ODOT MH-3, 4' diameter	2 EA	\$ <u>1,500<sup>00</sup></u>	\$ <u>3,000<sup>00</sup></u>
614 Traffic Maintenance	Lump Sum	\$ <u>2,000<sup>00</sup></u>	\$ <u>2,000<sup>00</sup></u>
623 Construction Staking	Lump Sum	\$ <u>750<sup>00</sup></u>	\$ <u>750<sup>00</sup></u>
624 Mobilization	Lump Sum	\$ <u>1,000<sup>00</sup></u>	\$ <u>1,000<sup>00</sup></u>
659 Seeding & Mulching	150 SY	\$ <u>2.00</u>	\$ <u>300<sup>00</sup></u>
Spec Pavement Restoration – per plan detail	20 LF	\$ <u>65.00</u>	\$ <u>1,300<sup>00</sup></u>
<b>TOTAL FOR FARM CROSSING</b>		\$ <u>15,665<sup>00</sup></u>	
<b>GRAND TOTAL - ALL ITEMS</b>		\$ <u>42,731<sup>00</sup></u>	

Note: The contractor will be permitted to close Centerville Station Road for one day at each crossing location in order to remove the existing pipe and install the new pipe. All road closures must take place before August 17, 2001 (to coordinate with school start dates). The contractor will be permitted to re-open the roadway overnight one night only with gravel backfill. Additionally, if possible the crossing should be plated overnight. Base asphalt work may take place the second day and again the road may be closed to do this work. The base asphalt, placed the second day, may be held down one to one and a half (1 to 1 1/2") inches until a time such that the final asphalt layer is placed at both crossings. The road may not be closed for final asphalt placement, rather traffic shall be flagged. All road closures must take place between the hours of 8:15 AM and 4:00 PM. All signage for any detour and road closure is to be included in the price bid for traffic maintenance. The City will issue a Press Release announcing the road closures.

C. COMPLETION DATE INFORMATION

The bid price reflected above represents a project completion date of September 28, 2001. If an alternate completion date is proposed, it shall be specified hereafter.

ALTERNATE COMPLETION DATE None

D. CONTRACT PREPARATION INFORMATION

The bidder shall supplement proposal by supplying the following information for use in the preparation of the Contract.

NAME OF COMPANY/CORPORATION: Kinnison Excavating Inc  
NAME OF PRESIDENT: David M Kinnison  
ADDRESS: 1530 Garfield Ave  
CITY, STATE, ZIP Piqua, Ohio 45356  
FEDERAL TAX I.D. #: 31-1697973  
TELEPHONE #: 939-793-2320  
FAX #: 939-793-2320

EXECUTION OF PROPOSAL

NOTE: Failure to sign proposal shall result in rejection of bid.

THIS PROPOSAL SUBMITTED BY: Kinnison Excavating Inc  
(NAME OF CONTRACTOR)

BY: David M Kinnison - President  
(SIGNATURE OF CONTRACTOR OR AUTHORIZED REPRESENTATIVE)

DATE: 6-13-01

Contact person for Contract processing: David M Kinnison

Mailing address if different from above: Same