

RESOLUTION NO. 35-97
CITY OF CENTERVILLE, OHIO

SPONSORED BY COUNCILMEMBER J.V. STONE ON THE 21ST
DAY OF APRIL, 1997.

A RESOLUTION ACCEPTING THE BID SUBMITTED BY
THE JOHN R. JURGENSEN COMPANY FOR THE 1997
CONCRETE AND ASPHALT RESURFACING ROAD
IMPROVEMENT PROJECT IN THE CITY OF
CENTERVILLE AND TO AUTHORIZE THE CITY
MANAGER TO ENTER INTO A CONTRACT IN
CONNECTION THEREWITH.

WHEREAS, the City of Centerville advertised for bidders for the 1997
concrete and asphalt resurfacing road improvement project in the City of Centerville
according to specifications prepared by the City, and

WHEREAS, the John R. Jurgensen Company was the low and best bidder.

NOW, THEREFORE, THE MUNICIPALITY OF CENTERVILLE
HEREBY RESOLVES:

Section 1. That the bid submitted by the John R. Jurgensen Company for
the 1997 concrete and asphalt resurfacing road improvement project, marked as exhibit
"A" attached hereto and made a part hereof is hereby accepted in the amount of
\$525,495.16 and the City Manager is hereby authorized and directed to enter into any
necessary contract to evidence acceptance of said bid and to make payment pursuant
thereto.

Section 2. That the City Manager is hereby authorized to expend up to a
total amount of \$575,000.00 in accordance with unit prices quoted in the bid submitted by
the John R. Jurgensen Company in order to provide for additional work and contingency
items deemed necessary.

Section 3. That this Resolution shall become effective at the earliest date allowed by law.

PASSED this 21ST day of APRIL, 1997.

Sally D. Beals
Mayor of the City of Centerville, Ohio

ATTEST:

Marie J. McLaughlin
Clerk of Council, City of Centerville, Ohio

CERTIFICATE

The undersigned, Clerk of the Council of the City of Centerville, Ohio hereby certifies that the foregoing is a true and correct copy of Resolution Number 35-97, passed by the Council of the City of Centerville, Ohio on the 21ST day of APRIL, 1997.

Marie J. McLaughlin
Clerk of Council

Approved as to form, consistency
with the Charter and Constitutional Provisions.

Department of Law
Robert N. Farquhar
Municipal Attorney

BIDDERS PROPOSAL

CONCRETE REPAIR AND ASPHALT
RESURFACING ROAD IMPROVEMENT PROJECT - 1997

Submitted by: John R. Jurgensen Co.

Having read the specifications and examined the drawings included herein:

Concrete Repair and Asphalt Resurfacing Road Improvement Project - 1997
City of Centerville, Ohio

for the construction of said project in Centerville, Ohio, and having also taken into account all addenda issued, the undersigned hereby propose to furnish all materials and to perform all labor, as specified and described in the said Specifications and as shown in the Plans for the said work, for the following sums:

A. STATEMENT BY ALL BIDDERS:

The receipt of the following Addenda to the Contract Document (drawings and specifications) is hereafter acknowledged.

Addenda No. 1 Date 4-7-97

Addenda No. 2 Date 4-11-97

B. CONSTRUCTION COST INFORMATION (breakdown required)

The bid shall be broken down as follows and the grand total shall be the sum of all items.

	DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
STREET PROGRAM RELATED				
202	Concrete Pavement Removed, 8" and under	1,000 SY	\$ <u>8.00</u>	\$ <u>8,000.00</u>
202	Concrete Curb Removed	4,000 LF	\$ <u>4.50</u>	\$ <u>18,000.00</u>
202	Concrete Driveway Removed	400 SF	\$ <u>1.50</u>	\$ <u>600.00</u>
202	Curb Ramp Removed	200 SF	\$ <u>2.00</u>	\$ <u>400.00</u>
202	Sidewalk Removed	400 SF	\$ <u>2.00</u>	\$ <u>800.00</u>
253	Pavement Repair	1,275 SY	\$ <u>23.87</u>	\$ <u>30,434.25</u>

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
253 Concrete Joint Milling and Repair	100 LF	\$ <u>15.78</u>	\$ <u>1,578.00</u>
253 Undercutting	10 CY	\$ <u>55.27</u>	\$ <u>552.70</u>
254 Pavement Planing with millings to Contractor	50,300 SY	\$ <u>.93</u>	\$ <u>46,779.00</u>
404 Asphalt Concrete, 4" driveway	1,000 SF	\$ <u>3.35</u>	\$ <u>3,350.00</u>
404 Asphalt Concrete; 1 3/4 " to 2"	7,190 TONS	\$ <u>29.74</u>	\$ <u>213,830.60</u>
407 Tack Coat; 0.2 GAL/SY	12,000 GAL	\$ <u>.01</u>	\$ <u>120.00</u>
452 Concrete Pavement, 7" thick	1,000 SY	\$ <u>24.00</u>	\$ <u>24,000.00</u>
452 Concrete Driveway, 6" thick	200 SF	\$ <u>4.50</u>	\$ <u>900.00</u>
603 12" Pipe Rebuilt	24 LF	\$ <u>40.00</u>	\$ <u>960.00</u>
603 12" Pipe Replaced	200 LF	\$ <u>35.00</u>	\$ <u>7,000.00</u>
604 Major Catch Basin Repair	15 EA	\$ <u>600.00</u>	\$ <u>9,000.00</u>
604 Major CB Repair with 1 pipe section	2 EA	\$ <u>700.00</u>	\$ <u>1,400.00</u>
604 Minor Catch Basin Repair	25 EA	\$ <u>325.00</u>	\$ <u>8,125.00</u>
604 Manholes Adjusted to grade	25 EA	\$ <u>167.62</u>	\$ <u>4,190.50</u>
604 Water Valves Adjusted to grade	25 EA	\$ <u>39.11</u>	\$ <u>977.75</u>
605 4" Underdrain under grass	500 LF	\$ <u>6.00</u>	\$ <u>3,000.00</u>
605 6" Underdrain under grass	50 LF	\$ <u>9.50</u>	\$ <u>475.00</u>
605 4" Underdrain under driveways	100 LF	\$ <u>12.00</u>	\$ <u>1,200.00</u>
605 6" Underdrain under driveways	25 LF	\$ <u>16.00</u>	\$ <u>400.00</u>
608 4" Sidewalk - concrete	500 SF	\$ <u>4.00</u>	\$ <u>2,000.00</u>
608 6" Curb Ramps - concrete	200 SF	\$ <u>6.00</u>	\$ <u>1,200.00</u>
609 Concrete Curb and Gutter - replaced	4,000 LF	\$ <u>13.50</u>	\$ <u>54,000.00</u>
614 Maintaining Traffic	LUMP SUM	\$ <u>1,800.00</u>	\$ <u>1,800.00</u>
617 Shoulders, Compacted Aggregate Type 30+	75 CY	\$ <u>38.00</u>	\$ <u>2,850.00</u>
640 Double Yellow Centerline	0.8 MI	\$ <u>1265.00</u>	\$ <u>1,012.00</u>

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
640 Edge Line (4" white)	1.2 MI	\$ <u>650.00</u>	\$ <u>780.00</u>
640 Crosswalk	160 LF	\$ <u>2.50</u>	\$ <u>400.00</u>
640 Word "SCHOOL"	2 EA	\$ <u>225.00</u>	\$ <u>450.00</u>
825 Crack Seal, Type III	24,750 LBS	\$ <u>.75</u>	\$ <u>18,562.50</u>
825 Crack Seal, Type III or Major Thoroughfares	30,000 LBS	\$ <u>.82</u>	\$ <u>24,600.00</u>
Spec Geotextile Joint Fabric	4,500 LF	\$ <u>.77</u>	\$ <u>3,465.00</u>
SUB TOTAL			\$ <u>497,192.30</u>

SHEEHAN ROAD PROFILE IMPROVEMENT

202 Concrete Curb Removed	350 LF	\$ <u>3.50</u>	\$ <u>1,225.00</u>
202 Concrete Driveway Removed	228 SF	\$ <u>2.00</u>	\$ <u>456.00</u>
203 Subgrade Compaction	900 SY	\$ <u>.63</u>	\$ <u>567.00</u>
203 Excavation not including Embankment Construction	340 CY	\$ <u>13.38</u>	\$ <u>4,549.20</u>
301 Bituminous Aggregate Base	136 CY	\$ <u>9.54</u>	\$ <u>2,186.52</u>
402 Asphalt Concrete	34 CY	\$ <u>60.33</u>	\$ <u>2,051.22</u>
452 Concrete Driveway, 6" thick	228 SF	\$ <u>5.00</u>	\$ <u>1,140.00</u>
605 4" Underdrain Undergrass	200 LF	\$ <u>8.00</u>	\$ <u>1,600.00</u>
609 Concrete Curb and Gutter Replaced	350 LF	\$ <u>13.50</u>	\$ <u>4,725.00</u>
614 Maintaining Traffic	LUMP SUM	\$ <u>2500.00</u>	\$ <u>2,500.00</u>
660 Sodding including 4" Topsoil	320 SY	\$ <u>5.20</u>	\$ <u>1,664.00</u>
SHEEHAN ROAD SUB TOTAL			\$ <u>22,663.94</u>
GRAND TOTAL - ALL ITEMS			\$ <u>519,850.2</u>

ALTERNATE BID ITEMS: Street Program Related

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
253A Pavement Repair - Special Type A - Montgomery County water main cuts	150 SY	\$ <u>27.73</u>	\$ <u>4,159.50</u>

DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
253A Pavement Repair - Special Type B - Montgomery County water main cuts	40 SY	\$ 31.21	\$ 1,248.40
254 Pavement Planing w/millings to City	38,660 SY	\$ 1.12	\$ 43,299.20
404 Recycled Asphalt Concrete; 1 3/4" to 2"	7,380 Tons	\$ 28.43	\$ 209,813.40

C. COMPLETION DATE INFORMATION

The bid price reflected above represents a completion date of August 29, 1997 except for Items 253A which require a June 1, 1997 completion date. If an alternate completion date is proposed, it shall be specified hereafter.

ALTERNATE COMPLETION DATE no change

D. CONTRACT PREPARATION INFORMATION

The bidder shall supplement proposal by supplying the following information for use in the preparation of the Contract.

NAME OF COMPANY/CORPORATION: John R. Jurgensen Co.
 NAME OF PRESIDENT: James P. Jurgensen
 ADDRESS: 11641 Mosteller Rd.
 CITY, STATE, ZIP: Cin., Oh. 45241
 FEDERAL TAX I.D. #: 31-0578656
 TELEPHONE #: 937.293.3112
 FAX #: 937.293.9251

EXECUTION OF PROPOSAL

NOTE: Failure to sign proposal shall result in rejection of bid.

THIS PROPOSAL SUBMITTED BY:

John R. Jurgensen Co.
 (NAME OF CONTRACTOR)

BY: Roy L. Turton V. Pres.
 (SIGNATURE OF CONTRACTOR OR AUTHORIZED REPRESENTATIVE)

DATE: 4/16/97

Contact person for Contract processing: Chris Walkraven

Mailing address if different from above: 1903 Dryden Rd.
Dayton, Oh. 45458