

RESOLUTION NO. 10-99  
CITY OF CENTERVILLE, OHIO

SPONSORED BY COUNCILMEMBER J.V. STONE ON THE  
15<sup>TH</sup> DAY OF MARCH, 1999.

A RESOLUTION ACCEPTING THE BID SUBMITTED BY PYPER  
CONSTRUCTION COMPANY FOR THE YANKEE TRACE  
IMPROVEMENTS FOR THE CITY OF CENTERVILLE AND AUTHORIZING  
THE CITY MANAGER TO ENTER INTO AN AGREEMENT IN  
CONNECTION THEREWITH.

WHEREAS, the City of Centerville advertised for bidders for the Yankee Trace  
Improvements, pursuant to specifications prepared by the City; and

WHEREAS, Pyper Construction Company was the low and best bidder.


NOW THEREFORE, THE MUNICIPALITY OF CENTERVILLE HEREBY  
RESOLVES:

Section 1. That the bid submitted by Pyper Construction Company for the Yankee  
Trace Improvements for Gatekeeper Way and Dinwiddie Court, for a total  
cost of \$235,322.90, a copy of said bid marked Exhibit "A" attached  
hereto and made a part hereof.


Section 2. That the City Manager is hereby authorized and directed to enter into any  
necessary contract to evidence acceptance of said bid and to make payment  
pursuant thereto.

Section 3. This Resolution shall become effective at the earliest date allowed by law.

PASSED this 15<sup>TH</sup> day of MARCH, 1999.


  
\_\_\_\_\_  
Mayor of the City of Centerville, Ohio

ATTEST:

  
\_\_\_\_\_  
Clerk of Council, City of Centerville, Ohio

**CERTIFICATE**

The undersigned, Clerk of the Council of the City of Centerville, Ohio, hereby certifies that the foregoing is a true and correct copy of Resolution Number 10-97, passed by the Council of the City of Centerville, Ohio, on the 15<sup>th</sup> day of MARCH, 1999.

  
Clerk of Council

Approved as to form, consistency  
with the Charter and Constitutional Provisions.

Department of Law  
Robert N. Farquhar  
Municipal Attorney

REVISED  
March 5, 1999

BID SHEET 1 OF 3

BIDDERS PROPOSAL

YANKEE TRACE IMPROVEMENTS, GATEKEEPER WAY AND DINWIDDIE COURT

Submitted by: Pyper Construction Co.  
(NAME OF CONTRACTOR)

Having read the specifications and examined the drawings included herein:

Yankee Trace Improvements, Gatekeeper Way and Dinwiddie Court  
City of Centerville, Ohio

for the construction of said project in Centerville, Ohio, and having also taken into account all addenda issued, the undersigned hereby propose to furnish all materials and to perform all labor, as specified and described in the said Specifications and as shown in the Plans for the said work, for the following sums:

A. STATEMENT BY ALL BIDDERS:

The receipt of the following Addenda to the Contract Document (drawings and specifications) is hereafter acknowledged.

Addenda No. 1 Date 3-5-99  
Addenda No. \_\_\_\_\_ Date \_\_\_\_\_

B. CONSTRUCTION COST INFORMATION (breakdown required)

The bid shall be broken down as follows and the grand total shall be the sum of all items.

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>SITE</b>					
201	Clearing	1	LS	500.00	500.00
203	Stripping	1905	CY	2.80	5334.00
203	Excavation	3006	CY	2.80	8416.80
203	Embankment	751	CY	2.00	1502.00
Site subtotal					15,752.80

**PAVEMENT**

203	Subgrade Compaction	3190	SY	1.10	3509.00
448	Asphalt Concrete, Type 1, Surface Course PG 64-22	-	CY	By Others	By Others
PAVEMENT per TYPICAL SECTION		See Note #1			
448	Asphalt Concrete, Type 2, Intermediate Course PG 64-22	111	CY		
301	Bituminous Aggregate Base, PG 64-22	444	CY		
PAVEMENT - ALTERNATE SECTION		See Note #1			
448	Asphalt Concrete, Type 2, Intermediate Course PG 64-22	111	CY	68.00	7458.00
301	Bituminous Aggregate Base, PG 64-22	222	CY	60.00	13,320.00
304	Aggregate Base (Crushed Limestone)	610	CY	25.00	15,250.00

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>PAVEMENT</b>					
609	Curb & Gutter, Std. Roll Type	1,963	LF	8.00	15,704.00
609	Curb & Gutter, Modified Roll Type	141	LF	8.00	1,128.00
605	Unclassified Underdrains	1,963	LF	5.00	9,815.00
Spec	Hiker/Biker Path	1,440	SF	2.00	2,880.00
Pavement Sub-Total					69,064.00

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>STORM</b>					
603	12" Storm Sewer	71	LF	24.00	1704.00
603	12" Storm Sewer* (See Note #3)	323	LF	16.70	5394.10
603	15" Storm Sewer	262	LF	29.00	7598.00
603	21" Storm Sewer	258	LF	35.00	9030.00
603	21" Storm Sewer * (See Note #3)	145	LF	30.00	4350.00
604	CB-2-2B Catch Basin	2	Each	600.00	1200.00
604	CB-3A Catch Basin Modified (See Note #4)	1	Each	2350.00	2350.00
604	CB-3A Catch Basin	3	Each	1155.00	<del>3465.00</del>
604	CB-3 Catch Basin	2	Each	1640.00	3280.00
604	Storm Manhole Type 3	1	Each	1400.00	1400.00
601	Rock Channel Protection Type C w/Filter Fabric	2	CY	45.00	90.00
Storm Sub Total					39,861.10

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>SANITARY</b>					
Spec	Connect to Existing Manhole	1	Each	600.00	600.00
Spec	8" Main	960	LF	26.50	25,440.00
Spec	Sanitary Manhole	4	Each	1575.00	6300.00
Spec	8" x 4" Wye	22	Each	11.00	242.00
Spec	4" Sanitary Laterals	800	LF	19.00	15,200.00
Sanitary Sub-Total					47,782.00

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>WATER</b>					
Spec	Connect to Existing Water Main	1	Each	275.00	275.00
Spec	8" Main, including bends, tees, plugs, boxes, etc.	885	LF	25.50	22,567.50
Spec	1" Water Service	1017	LF	10.00	10,170.00
Spec	1" Water Taps	22	Each	85.00	1870.00
Spec	6" Fire Hydrant Assembly incl. bends, tees, valves, etc.	2	Each	1800.00	3600.00
Water Sub-Total					38,482.50

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
<b>MISCELLANEOUS</b>					
203	Proof Rolling	1.0	HR	75.00	75.00
Spec	Montgomery County Inspection Fees	1	LS	\$2,333.00	\$2,333.00
207	Straw or Hay Bales	115	Each	3.00	345.00
Spec	Gravel Curb Inlet Sediment Filter	6	Each	50.00	300.00
Spec	Cross Overs (See Note #2)	275	LF	7.50	2062.50
659	Seeding & Mulching	5000	SY	0.80	4000.00
624	Mobilization	1	LS	4500.00	4500.00
623	Construction Lay-Out Staking	1	LS	5000.00	5000.00
Miscellaneous Sub-Total					18,615.50
<b>CONTINGENCY ITEMS</b>					
203	Undercutting	250	CY	5.00	1250.00
Spec	Tensar (SS-2) Geogrid or approved equal	600	SY	2.00	1200.00
304	Aggregate Base (crushed limestone)	150	CY	21.50	3225.00
Contingency Sub-Total					5675.00
<b>TOTAL COST</b>					<b>235,232.90</b>

- NOTE: 1. Contractor is to provide a bid for only one pavement composite option. The option not bid shall be left blank.
2. Quantity listed for undercutting and cross-overs are for bidding purposes only. Actual quantity to be paid for will be based on actual field measurements.
3. Storm sewer marked with an asterisk (\*) may be constructed using an alternate pipe material as listed on the plans.
4. Construction Specification detail for Type 3A Modified Catch Basin enclosed on page 13.

C. COMPLETION DATE INFORMATION

The bid price reflected above represents a completion date of June 30, 1999.

D. EXECUTION OF PROPOSAL

NOTE: Failure to sign proposal shall result in rejection of bid.

THIS PROPOSAL SUBMITTED BY:

Pyder Construction Co  
(NAME OF CONTRACTOR)

BY: James C. Roussong  
(SIGNATURE OF CONTRACTOR OR AUTHORIZED REPRESENTATIVE)

James C. Roussong  
(PRINTED NAME)

DATE: March 11, 1999

Contact person for Contact processing: Lyann Boyer

Mailing address: 7980 South Suburban Rd

City, State, Zip: Centerville, Ohio 45459

Telephone Number: 433-0780 Fax Number: 433-1743

Federal Tax I.D. Number: 31-1084570