

RESOLUTION NO. 29-99
CITY OF CENTERVILLE, OHIO

SPONSORED BY COUNCILMEMBER Douglas Cline ON THE 2nd
DAY OF August, 1999.

A RESOLUTION ACCEPTING THE BID SUBMITTED
BY PYPER CONSTRUCTION COMPANY FOR YANKEE
TRACE IMPROVEMENTS - YANKEE TRACE DRIVE
AND SECTION 20 FOR THE CITY OF CENTERVILLE
AND TO AUTHORIZE THE CITY MANAGER TO
ENTER INTO A CONTRACT IN CONNECTION
THEREWITH.

WHEREAS, the City of Centerville advertised for bidders for Yankee
Trace Improvements - Yankee Trace Drive and Section 20, according to specifications
prepared by the City, and


WHEREAS, Pyper Construction Company was the low and best bidder.

NOW, THEREFORE, THE MUNICIPALITY OF CENTERVILLE HEREBY
RESOLVES:

Section 1. That the bid submitted by Pyper Construction Company for Yankee
Trace Improvements - Yankee Trace Drive and Section 20, marked as exhibit "A"
attached hereto and made a part hereof, is hereby accepted in the total bid amount of
\$498,828.86, plus an additional amount of 5% of the bid or \$25,000.00 for extra work if
it becomes necessary. The City Manager is hereby authorized and directed to enter into
any necessary contract to evidence acceptance of said bid and to make payment pursuant
thereto.


Section 2. That this Resolution shall become effective immediately upon passage.

PASSED this 2nd day of August, 1999.



Mayor of the City of Centerville, Ohio


ATTEST:



Clerk of Council, City of Centerville, Ohio

CERTIFICATE

The undersigned, Clerk of the Council of the City of Centerville, Ohio hereby certifies that the foregoing is a true and correct copy of Resolution Number 29-99, passed by the Council of the City of Centerville, Ohio on the 2nd day of August, 1999.



Clerk of Council

Approved as to form, consistency
with the Charter and Constitutional Provisions.

Department of Law
Robert N. Farquhar
Municipal Attorney

BIDDERS PROPOSAL

YANKEE TRACE IMPROVEMENTS, YANKEE TRACE DRIVE AND SECTION 20


Submitted by: Pyper Construction Co.
(NAME OF CONTRACTOR)

Having read the specifications and examined the drawings included herein:

Yankee Trace Improvements, Yankee Trace Drive and Section 20
City of Centerville, Ohio

for the construction of said project in Centerville, Ohio, and having also taken into account all addenda issued, the undersigned hereby propose to furnish all materials and to perform all labor, as specified and described in the said Specifications and as shown in the Plans for the said work, for the following sums:

A. STATEMENT BY ALL BIDDERS:

The receipt of the following Addenda to the Contract Document (drawings and specifications) is hereafter acknowledged. 

Addenda No. _____ Date _____
Addenda No. _____ Date _____

B. CONSTRUCTION COST INFORMATION (breakdown required)

The bid shall be broken down as follows and the grand total shall be the sum of all items.

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
PAVEMENT					
203	Subgrade Compaction	5457	<i>sq. y.</i>	1.21	6602.97
448	Asphalt Concrete, Type 1, PG 64-22	-	CY	By Others	By Others
PAVEMENT per TYPICAL SECTION		See Note #1			
448	Asphalt Concrete, Type 2, PG 64-22	197	CY		
301	Bituminous Aggregate Base, PG 64-22	782	CY		
PAVEMENT - ALTERNATE SECTION		See Note #1			
448	Asphalt Concrete, Type 2, PG 64-22	197	CY	83.00	16,351.00
301	Bituminous Aggregate Base, PG 64-22	391	CY	80.00	31,280.00
304	Aggregate Base (Crushed Limestone)	1241	CY	27.50	34,127.50
609	Curb & Gutter, Std. Roll Type	3453	LF	8.80	30,386.40
609	Depressed Curb	62	LF	10.00	620.00
605	Unclassified Underdrains	3515	LF	5.50	19,332.50
Spec	Hiker/Biker Path	7069	SF	2.20	15,551.80
Pavement Sub-Total					134,252.17

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
STORM					
603	12" Storm Sewer-PVC	203	LF	18.37	3729.11
603	12" Storm Sewer	341	LF	26.40	9002.40
603	12" Storm Sewer* (See Note #3)	264	LF	18.37	4849.68
603	15" Storm Sewer	239	LF	31.90	7624.10
603	15" Storm Sewer* (See Note #3)	186	LF	23.90	4445.40
603	21" Storm Sewer	264	LF	38.50	10,164.00
603	24" Storm Sewer	37	LF	43.50	1609.50
603	24" Storm Sewer* (See Note #3)	331	LF	35.50	11,750.50
603	36" Storm Sewer	126	LF	50.50	6363.00
603	36" Storm Sewer* (See Note #3)	246	LF	42.50	10,455.00
604	CB-2-2B Catch Basin	6	Each	980.00	5880.00
604	CB-2-3 Catch Basin	1	Each	1300.00	1300.00
604	CB-2-4 Catch Basin	1	Each	1800.00	1800.00
604	CB-3A Catch Basin	9	Each	1300.00	11,700.00
604	CB-3 Catch Basin	3	Each	1800.00	5400.00
604	CB-3 Catch Basin Modified	1	Each	2500.00	2500.00
604	Connect to Existing Catch Basin	2	Each	500.00	1000.00
604	Storm Manhole Type 3	2	Each	1550.00	3100.00
604	Headwall Type 1 (36")	1	Each	2600.00	2600.00
604	Concrete Cradle	1	Each	900.00	900.00
Spec	French Drain (24" depth)	610	LF	11.00	6710.00
Spec	12" In-Line Drain (including bends)	1	Each	500.00	500.00
Storm Sub Total					113,382.69
SANITARY					
Spec	Connect to Existing Manhole	1	Each	1200.00	1200.00
Spec	8" Main	1292	LF	29.15	37,661.80
Spec	12" Main	209	LF	33.40	6980.60
Spec	Sanitary Manhole	6	Each	1800.00	10,800.00
Spec	Sanitary Manholes (Watertight frame cover & chimney seal)	2	Each	2800.00	5600.00
Spec	12" x 4" Wye	3	Each	200.00	600.00
Spec	8" x 4" Wye	28	Each	190.00	3420.00
Spec	4" Sanitary Laterals	1391	LF	22.00	30,602.00
Sanitary Sub-Total					96,864.40
WATER					
Spec	Remove Existing Temporary Fire Hydrant and Connect to Existing Water Main	2	Each	600.00	1200.00
Spec	8" Main, incl. bends, tees, plugs, boxes, etc.	1700	LF	28.05	47,685.00
Spec	1" Water Service	1406	LF	12.00	16,872.00
Spec	1" Water Taps	31	Each	150.00	4650.00
Spec	6" Fire Hydrant incl. bends, tees, valves, etc.	4	Each	2200.00	8800.00
Spec	6" Temp. Fire Hydrant	1	Each	1000.00	1000.00
Spec	8" Valves	6	Each	900.00	5400.00
Water Sub-Total					85,607.00

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE	COST
MISCELLANEOUS					
203	Excavation	1310	CY	3.10	4061.00
203	Embankment	640	CY	2.50	1600.00
203	Undercutting	400	CY	7.00	2800.00
203	Rock Excavation	100	CY	100.00	10,000.00
203	Proof Rolling	2	HR	85.00	170.00
Spec	Montgomery County Inspection Fees	1	LS	\$3,931.60	\$3,931.60
207	Straw or Hay Bales	100	Each	3.30	330.00
Spec	Gravel Curb Inlet Sediment Filter	13	Each	80.00	1040.00
Spec	Cross Overs (See Note #2)	510	LF	9.00	4590.00
659	Seeding & Mulching - R/W	4000	SY	0.95	3800.00
624	Mobilization	1	LS	4500.00	4500.00
623	Construction Lay-Out Staking	1	LS	10,000.00	10,000.00
Miscellaneous Sub-Total					46,822.60
TOTAL ESTIMATED COST					\$ 446,928.00

- NOTE:
- Contractor is to provide a bid for only one pavement composite option. The option not bid shall be left blank.
 - Quantity listed for utility conduit cross-overs are for bidding purposes only. Actual quantity to be paid for will be based on actual field measurements; maximum depth 48"; conduits provided for by utility company.
 - Storm sewer marked with an asterisk (*) may be constructed using an alternate pipe material as listed on the plans.
 - Earthwork to be completed prior to contract award, except the final 12" excavation to roadway subgrade.

C. COMPLETION DATE INFORMATION

The bid price reflected above represents a completion date of October 29, 1999.

D. EXECUTION OF PROPOSAL

NOTE: Failure to sign proposal shall result in rejection of bid.

THIS PROPOSAL SUBMITTED BY:

Pyper Construction Co.
(NAME OF CONTRACTOR)

BY: James C. Roussang
(SIGNATURE OF CONTRACTOR OR AUTHORIZED REPRESENTATIVE)

James C. Roussang
(PRINTED NAME)

DATE: _____

Contact person for Contact processing: Lynn Boyer

Mailing address: 7980 S. Suburban Rd

City, State, Zip: Centerville OH 45458 Telephone Number: 937-433-0780

Federal Tax I.D. Number: 31-1084570 Fax Number: 937-433-1743