

RESOLUTION NO. 9-96
CITY OF CENTERVILLE, OHIO

SPONSORED BY COUNCILMEMBER BROOKS COMPTON ON THE
19th DAY OF FEBRUARY, 1996.

A RESOLUTION ACCEPTING THE BID FROM EXCEL CONTRACTING, INC. FOR THE GLENBURN DITCH STABILIZATION/RESTORATION PROJECT FOR THE CITY OF CENTERVILLE, AND AUTHORIZING THE CITY MANAGER TO ENTER INTO AN AGREEMENT IN CONNECTION HEREWITH.

WHEREAS, the City advertised for bidders for the Glenburn Ditch Stabilization/Restoration Project pursuant to specifications prepared by the City; and

WHEREAS, Excel Contracting, Inc., was the low and best bidder.


NOW, THEREFORE, THE MUNICIPALITY OF CENTERVILLE HEREBY RESOLVES:

Section 1. That the bid submitted by Excel Contracting, Inc., marked Exhibit "A", attached hereto and made a part hereof, is hereby accepted in the total amount of \$41,692.00.

Section 2. That the City Manager is hereby authorized and directed to enter into any necessary agreement to evidence acceptance of said bid and to make payment pursuant thereto.


Section 3. This Resolution shall become effective at the earliest date allowed by law.

PASSED this 19th day of FEBRUARY, 1996.



Mayor of the City of Centerville, Ohio


ATTEST:



Clerk of Council of the City of Centerville, Ohio

CERTIFICATE

The undersigned, Clerk of the Council of the City of Centerville, Ohio, hereby certifies that the foregoing is a true and correct copy of Resolution Number 9-96, passed by the Council of the City of Centerville, Ohio, on the 19th day of FEBRUARY, 1996.


Clerk of Council

Approved as to form, consistency
with the Charter and Constitutional Provisions.

Department of Law
Robert N. Farquhar
Municipal Attorney

BIDDERS PROPOSAL

GLENBURN DITCH STABILIZATION/RESTORATION PROJECT

Submitted by: Excel Contracting Inc.

Having read the specifications and examined the drawings included herein:

Glenburn Ditch Stabilization/Restoration Project
City of Centerville, Ohio

for the construction of said project in Centerville, Ohio, and having also taken into account all addenda issued, the undersigned hereby propose to furnish all materials and to perform all labor, as specified and described in the said Specifications and as shown in the Plans for the said work, for the following sums:

A. STATEMENT BY ALL BIDDERS:

The receipt of the following Addenda to the Contract Document (drawings and specifications) is hereafter acknowledged.

Addenda No. 1 Date Oct. 12, 1995

Addenda No. _____ Date _____

B. CONSTRUCTION COST INFORMATION (breakdown required)

The bid shall be broken down as follows and the grand total shall be the sum of all items.

ITEM	DESCRIPTION	QUANTITY	UNIT AMOUNT	AMOUNT
(1)	Mobilization	Lump	\$ <u>1902.00</u>	\$ <u>1902.00</u>
(2)	Cleaning of Drainage ditch including incidental tree trimming removal of small trees, (less than 10 inches in diameter) and undergrowth. (See typical cross-section)	1300 LF	\$ <u>7.50</u>	\$ <u>9750.00</u>

(3)	Hauling and disposal of silt and sedimentation material.	<u>300 cy</u>	\$ <u>10.00</u>	\$ <u>3000.00</u>
(4)	Removal of large trees greater than 10 inches in diameter.	<u>5 each</u>	\$ <u>185.00</u>	\$ <u>925.00</u>
(5)	Installation of Type "D" rock channel protection 12" thick with filter fabric as directed by Engineer	<u>100 cy</u>	\$ <u>35.00</u>	\$ <u>3500.00</u>
(6)	Non-woven geotextile filter fabric (6 oz weight)	<u>100 sy</u>	\$ <u>3.00</u>	\$ <u>300.00</u>
(7)	Seeding and mulching of disturbed areas within limits of channel	<u>700 sy</u>	\$ <u>2.50</u>	\$ <u>1750.00</u>
(8)	Erosion Control Blanket North American Green C-125 of approved equal install per manufacturers specs.	<u>700 sy</u>	\$ <u>4.00</u>	\$ <u>2800.00</u>
(9)	Restoration of Temp Access areas (in original condition or better)	<u>Lump</u>	\$ <u>1150.00</u>	\$ <u>1150.00</u>
(10)	Straw or hay bales for Temporary Erosion Control	<u>20 each</u>	\$ <u>6.00</u>	\$ <u>120.00</u>
Total all items				\$ <u>25,197.00</u>

C. ALTERNATE BID

To expand work by including an additional 700 LF of ditch from STA 4+00 to 11+00.

(1)	Mobilization	<u>Lump</u>	\$ <u>1650.00</u>	\$ <u>1650.00</u>
(2)	Cleaning of Drainage ditch including incidental tree trimming removal of small trees, (less than 10 inches diameter) and undergrowth. (See typical cross-section)	<u>700 LF</u>	\$ <u>7.50</u>	\$ <u>5250.00</u>
(3)	Hauling and disposal of silt and sedimentation material.	<u>200 cy</u>	\$ <u>10.00</u>	\$ <u>2000.00</u>
(4)	Removal of large trees greater than 10 inches in diameter.	<u>1 each</u>	\$ <u>185.00</u>	\$ <u>185.00</u>

(5)	Installation of Type "D" rock channel protection 12" thick with filter fabric as directed by Engineer	50 cy	\$ <u>35.00</u>	\$ <u>1750.00</u>
(6)	Non-woven geotextile filter fabric (6 oz weight)	150 sy	\$ <u>3.00</u>	\$ <u>450.00</u>
(7)	Seeding and mulching of disturbed areas within limits of channel	700 sy	\$ <u>2.50</u>	\$ <u>1750.00</u>
(8)	Erosion Control Blanket North American Green C-125 of approved equal Install per manufacturers specs.	700 sy	\$ <u>4.00</u>	\$ <u>2800.00</u>
(9)	Restoration of Temp Access areas (in original condition or better)	Lump	\$ <u>600.00</u>	\$ <u>600.00</u>
(10)	Straw or hay bales for Temporary Erosion Control	10 each	\$ <u>6.00</u>	\$ <u>60.00</u>
				Additional Total all items \$ <u>41692.00</u>

D. COMPLETION DATE INFORMATION

The bid price reflected above represents a completion date of November 30, 1995. If an alternate completion date is proposed, it shall be specified hereafter.

ALTERNATE COMPLETION DATE Per Addendum #1

E. EXECUTION OF PROPOSAL

Note: Failure to sign proposal shall result in rejection of bid.

THIS PROPOSAL SUBMITTED BY:

Excel Contracting Inc.
(NAME OF CONTRACTOR)

BY: Jerry L. Massie President
(SIGNATURE OF CONTRACTOR OR AUTHORIZED REPRESENTATIVE)

DATE: 26 OCT 95

Contact person for Contract processing: Jerry L. Massie

Mailing Address: P.O. Box 311

City, State, Zip: Eoon, OH 45323

Telephone Number: 513-864-2811

Fax Number: 513-864-2317

Federal Tax I.D. Number: 31-1366562

AGENDA RECEIPT
ACKNOWLEDGEMENT

TO: Norbert Hoffman, City Engineer

SUBJECT: Glenburn Ditch Stabilization/Restoration Project.
Bid Document, Addendum #1

By signing below, I hereby acknowledge receipt of the Addendum, for the above listed project.

Jerry L. Massie
Signature

Jerry L. Massie
Name Printed

Excel Contracting, Inc.
Company

October 12, 1995
Date

Please fax. Our fax number is 513-433-0310

Thank you.